

**Memorandum  
Public Works Department**



**To:** City Manager  
**Subject:** 2016 Hot-In-Place Recycling Program, Project 2759  
**Date:** August 16, 2016  
**Number:** 2016-161

---

The Engineering Division opened bids for the above referenced project on Tuesday, August 16, 2016. A copy of the bid tabulation is attached.

The invitation to bid was advertised in the Rock Island Argus on August 2, 2016 and August 3, 2016, and was also posted on the City website.

The low bid is from Gallagher Asphalt Corporation, Thorton IL, in the amount of \$343,395.00, which is 15% lower than the engineer's estimate of \$405,000.00.

**Recommendation**

It is recommended that the City Council award the bid to Gallagher Asphalt Corporation, Thorton IL, in the amount of \$343,395.00.

**Vendor:** Gallagher Asphalt Corporation, Thorton IL  
**Contract Amount:** \$343,395.00

**Accounts Chargeable:**

Fund:	101	General Fund
Division:	616	Municipal Services
Cost Center:	301	Street Maintenance
Object Class:	53805	Street/Lot S/C
Project:	2759	Asphalt Recycling Program
Grant:	223	Gaming
Fund:	101	General Fund
Division:	616	Municipal Services
Cost Center:	301	Street Maintenance
Object Class:	53805	Street/Lot S/C
Project:	2759	Asphalt Recycling Program

**Submitted by:** Randall D. Tweet, Public Works Director  
Michael J. Kane, P.E., City Engineer

---

**Approved by:** Thomas Thomas, City Manager

# City of Rock Island

## Engineering Division

### Bid Tabulation Sheet

Project: 2016 Hot In-Place Recycling Program

Project No. 2759

Bid Date: August 16, 2016 at 10:00 a.m.

				Engineer's Estimate		Bidder		Bidder	
						Gallagher Asphalt Corp 18100 S. Indiana Ave Thornton, IL 60476		Microsurfacing Contractors LLC 13940 St. Charles Rock Rd Bridgeton, MO 63044	
Item No.	Description	Quantity	Units	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	Heat Scarify	45,000	yd <sup>2</sup>	\$ 4.20	\$ 189,000.00	\$ 3.87	\$ 174,150.00	\$ 3.90	\$ 175,500.00
2	Asphalt Modifier	4,500	Gal	\$ 5.50	\$ 24,750.00	\$ 0.01	\$ 45.00	\$ 0.01	\$ 45.00
3	HQA Polymer Modified Slurry Seal	45,000	yd <sup>2</sup>	\$ 4.25	\$ 191,250.00	\$ 3.76	\$ 169,200.00	\$ 3.76	\$ 169,200.00
Totals:					\$ 405,000.00		\$ 343,395.00		\$ 344,745.00